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SECTION A - SUPPLEMENTAL INFORMATION

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4850      ACCEPTANCE APPENDIX                                                       FEB/2002

                (TACOM)

     (a)  Contract Number W56HZV-04-R-T080 is awarded to Libby Power Systems, LLC..  The Government accepts your proposal dated 9 Aug 04

in response to Solicitation Number:  DAAE07-04-R-1124, signed by John M. Chayka, President of your company.

     (b)  The contractor, in it's proposal, provided the following data for the listed clauses in this contract:

          Section E, 52.246-4025, HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT -- TACOM QUALITY SYSTEM REQUIREMENT:  N/A

          Section E, 52.246-4028, INSPECTION POINT: Origin

Libby Power Systems, LLC

5225 West 40 Highway, Building 3

Blue Springs, MO 64015

POC:  Bob Garrett

Phone:  (816) 220-3699

Shipping Characteristics:  N/A

Others:  N/A

     (c) Any attachments not included with this document will be provided by TACOM-Warren directly to the Administrative Contracting

Officer (ACO) via e-mail.  A hard copy of the award will be sent to those ACOs not EDW (Electronic Document Workflow) capable.

Technical data packages will be mailed by TACOM-Warren to the ACO on CD-ROM. Within one week of this award, any office not able to

obtain these attachments from TACOM's website (http://contracting.tacom.army.mil/) and still requiring a copy, can request it by sending

an e-mail message to the buyer listed on the front page of this contract.

Jeff H. Heinfling, e-mail at heinflij@tacom.army.mil or phone at (586) 574-7421

     (d)  The following Amendment(s) to the solicitation are incorporated into this contract: N/A

                                                          [End of Clause]

    A-2         52.204-4016      TACOM-WARREN ELECTRONIC CONTRACTING                                       SEP/2004

                (TACOM)

     (a)   All TACOM solicitations and awards are distributed on the TACOM Warren Business Opportunities web page

(http://contracting.tacom.army.mil/opportunity.htm) and are no longer available in hard copy.  The TDPs and other documents, when _________________________________________________

available electronically, will be an attachment or linked to the solicitation package on the web.

     (b)  You may need to use special software to view documents that we post on the home page.  This viewing software is freeware,

available for download at no cost from commercial web sites like Microsoft and Adobe.  In cases where such software is required, we

provide a link from our page to the commercial site where the software is available.  Once you arrive at the software developer's site,

follow their instructions to download the free viewer.  You then can return to the TACOM home page.

     (c)  You are required to submit your offer, bid, or quote electronically.  Please go to the following webpage for detailed

information about submitting your offer electronically:  http://contracting.tacom.army.mil/ebidnotice.htm

     (d)  Any award issued as a result of this solicitation will be distributed electronically. Awards posted on the TACOM Warren

Business Opportunities web page represent complete OFFICIAL copies of contract awards and will include the awarded unit price. This is

the notice required by Executive Order 12600 (June 23, 1987)of our intention to release unit prices in response to any request under the

Freedom of Information Act (FOIA), 5 USC 552. Unit price is defined as the contract price per unit or item purchased as it appears in

Section B of the contract and is NOT referring to nor does it include Cost or Pricing data/information. If you object to such release,

and you intend on submitting an offer, notify the PCO in writing prior to the closing date identified in this solicitation and include

the rationale for your objection consistent with the provisions of FOIA.   A release determination will be made based on rationale

given.
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(e)  If you have questions or need help in using the Acquisition Center Home Page, call our Electronic Contracting Help Desk at (586)

574-7059, or send an email message to: acqcenweb@tacom.army.mil                                       ________________________

If you have questions about the content of any specific item posted on our home page, please call the buyer or point of contact listed

for the item.  For technical assistance in doing business with the Government, and doing business electronically, please visit the

Procurement Technical Assistance Center Website at  http://www.sellingtothegovernment.net/index.asp   to find a location near you.

                                                          [End of Clause]

    A-3         52.215-4854      PAPERLESS ELECTRONIC RESPONSES REQUIRED IN RESPONSE TO THIS               JUL/2002

                (TACOM)          SOLICITATION/REQUEST

     TACOM WILL NOT ACCEPT PAPER OFFERS IN RESPONSE TO THIS SOLICITATION/REQUEST. YOU ARE REQUIRED TO SUBMIT YOUR OFFER, BID, OR QUOTE

VIA PAPERLESS ELECTRONIC MEDIA.  SEE THE PROVISION ENTITLED "ELECTRONIC OFFERS (OR 'QUOTES' OR 'BIDS') REQUIRED IN RESPONSE TO THIS

SOLICITATION (OR 'REQUEST FOR QUOTATIONS')" FOR MORE SPECIFIC INFORMATION.

                                                          [End of Clause]

1.  CONTRACT W56HZV-04-C-T080 IS FOR THE REPAIR OF 42 PUMPS BACK UP TO MISSION CAPABLE STANDARDS AS DSCRIBED IN SECTION C001 (SCOPE OF

WORK).  THE 42 UNITS WILL BE ONE LOT.  CLIN 0001AB WILL BE THE CLIN FOR THE FIRM FIXED PORTION FOR CORE WORK FOR THIS CONTRACT WHILE

CLIN 0001AC WILL BE THE CLIN FOR THE TIME AND MATERIALS OR ADDITIONAL WORK EFFORT (AWE) FOR THIS CONTRACT.  THERE WILL BE NO CLIN

0001AA.  AT ALL TIMES THE COMBINED ACTUAL AMOUNTS FOR REPAIRED PUMPS (ACTUALS) AND THE CONTRACTUAL AMOUNTS (CONTRACTUAL) SHALL REMAIN

UNDER $499,000.00.  IF AT ANY TIME THE COMBINED ACTUALS AND CONTRACTUAL AMOUNTS APPEAR TO BE AT OR ABOVE $499,000.00, THE CONTRACTOR

SHALL IMMEDIATELY NOTIFY THE CONTRACT SPECIALIST SO THAT APPROPRIATE ACTION MAY BE TAKEN TO AVOID THIS SITUATION.  THE CONTRACT

SPECIALIST IS JEFF H. HEINFLING AND CAN BE REACHED AT E-MAIL AT heinflij@tacom.army.mil OR BY TELEPHONE AT (586) 574-7421.

2.  THE CONTRACTOR SHALL USE LO FOR LOT AS THE DESIGNATED MEASUREMENT UNIT AND IN THE REMARKS BLOCK AT THE BOTTOM DESCRIBE HOW MANY

UNITS ARE CURRENTLY AND TOTALLY AFFECTED BY THE INSPECTION AND ACCEPTANCE SO THAT A RUNNING COUNT MAY BVE KEPT THROUGH THE DD 250 FORMS.

 ONCE THE VERY LAST PUMP HAS BEEN INSPECTED AND ACCEPTED, THE CONTRACTOR SHALL PUT A SMALL CASE Z AT THE END OF THE SHIPPING NUMBER IN

BLOCK 2 OF THE DD 250 FORM, TO INDICATE THAT PERFORMANCE IS COMPLETE.  AFTER INSPECTION AND ACCEPTANCE BY THE COGNIZANT QAR, THE

CONTRACTOR SHALL OBTAIN THE QAR'S SIGNATURE FOR BOTH INSPECTION AND ACCEPTANCE IN BLOCK 21 A OF THE APPROPRIATE DD 250 FORMS.  ONCE THE

CONTRACT HAS THE QAR'S SIGNATURE AS DESCRIBED, THE CONTRACTOR SHALL SEND A COPY OF THE SIGNED DD 250 FORM (S) TO THE CONTRACT

SPECIALIST.  THE PREFERRED METHOD IS TO SCAN AND E-MAIL THE DD 250 FORM 9S) TO JEFF H. HEINFLING AT HIS E-MAIL ADDRESS NOTED IN

PARAGRAPH 1.  ANOTHER WAY OF TRANSMITTING THE SIGNED DD 250 FORM 9S) IS TO FAX A COPY TO JEFF H. HEINFLING, WITH COVER SHEET, TO FAX

NUMBER (586) 574-7235.

3.  THE DELIVERY DATE FOR THE LOT OF PUMPS IS MAY 31, 2005 OR SOONER.  THE CONTRACTOR IS HEREBY AUTHORIZED TO ACCELERATE PERFORMANCE AT

NO ADDITIONAL COST TO THE GOVERNMENT.  HOWEVER, THE DUE DATE OF MAY 31, 2005 FOR ALL 42 PUMPS IS CONTINGENT ON THE GOVERNMENT FURNISHED

MATERIAL (GFM) FOR MWO 10-4320-324-30-1 ARRIVING AT THE LIBBY POWER SYSTEMS FACILITY LOCATED IN BLUE SPRINGS, MO BY NOVEMBER 30, 2004.

IF THE GFM ARRIVES AFTER NOVEMBER 30, 2004, A NEW DELIVERY DATE FOR THE PUMPS WILL HAVE TO BE MUTUALLY AGREED UPON BY THE PARTIES AND

THE CONTRACT MODIFIED THERETO.

                                               *** END OF NARRATIVE A 001 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SECURITY CLASS: Unclassified

0001AB        CORE WORK                                                   1          LO                    $        388,500.00              _________                                                                                     __________________

              NOUN: 350 GPM UNREGULATED FUEL PUMP

              PRON: EH5RS902EH    PRON AMD: 01    ACRN: AA

              AMS CD: 123207NB000

CORE WORK IS FIRM FIXED PRICE AT A UNIT

AMOUNT OF $9,250.00 PER PUMP FOR A TOTAL

AMOUNT OF $388,500.00.  SECTION C.3

DESCRIBES THE CORE WORK PROCESS.

THERE IS ONE LOT OF PUMPS.  THE CURRENT

QUANTITY IN THIS LOT IS 42.

INSPECTION AND ACCEPTANCE WILL BE AT

ORIGIN AND FOB WILL BE DESTINATION.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            31-MAY-2005

                            $       388,500.00

            CONTRACTOR CANNOT INVOICE AGAINST

CLIN 0001AC WITHOUT AN EXECUTED

            MODIFICATION AUTHORIZING INVOICE.

            ADDITIONAL WORK EFFORT IS NOT TO

            EXCEED $2,630.00  PER PUMP.

                              (End of narrative A001)

0001AC        ADDITIONAL WORK EFFORT                                      1          LO                    $        110,460.00              ______________________                                                                        __________________

              NOUN: 350 GPM UNREGULATED FUEL PUMP

              PRON: EH5RS902EH    PRON AMD: 01    ACRN: AA

              AMS CD: 123207NB000

ADDTIONAL WORK EFFORT (AWE) IS TIME AND
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MATERIALS (COST) AT A UNIT AMOUNT OF

$2,630.00 PER PUMP FOR A TOTAL AMOUNT OF

$110,460.00.  SECTION C.4 DESCRIBES THE

ADDITIONAL WORK EFFORT PROCESS.

THERE IS ONE LOT OF PUMPS.  THE CURRENT

QUANTITY IN THIS LOT IS 42.

INSPECTION AND ACCEPTANCE WILL BE AT

ORIGIN AND FOB WILL BE DESTINATION.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            31-MAY-2005

                            $       110,460.00
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1.  THE FIRM FIXED PRICE TYPE PORTION OF THIS CONTRACT OR CORE, WILL BE AT A UNIT PRICE OF $9,250.00 PER PUMP FOR THE LIFE OF THIS

CONTRACT.

2.  THE TIME AND MATERIALS TYPE PORTION OF THIS CONTRACT OR AWE (ADDITIONAL WORK EFFORT), WILL BE AT A NOT-TO-EXCEED AMOUNT OF $2,630.00

PER PUMP FOR THE LIFE OF THIS CONTRACT UNLESS THERE IS PRIOR APPROVAL BY THE CONTRACTING OFFICER ON A CASE-BY-CASE BASIS PER PUMP.

3.  AS CONTRACTOR OBTAINS INSPECTION AND ACCEPTANCE APPROVAL FROM THE QAR FOR CORE AND/OR AWE WORK FOR ANY QUANTITY OF PUMPS WITHIN THE

LOT OF PUMPS, THAT PARTIAL WORK BASED ON QAR APPROVAL IS ACCEPTABLE FOR PAYMENT BY THE GOVERNMENT TO THE CONTRACTOR.

                                               *** END OF NARRATIVE B 001 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.211-4010      ACQUISITION OF SOURCE-CONTROLLED PART NUMBER  ALT I                       FEB/1998

                (TACOM)

     Acquisition under this contract is restricted to:

          (1)  The manufacturer's part number or numbers set forth in the Schedule or the Technical Data Package; and

          (2)  Other manufacturer's part numbers that are physically, functionally, and mechanically interchangeable with the

manufacturer's part number(s) listed in the Technical Data Package; provided (i) that these nonlisted part numbers have been furnished                                                                    ________

to one of the approved manufacturers listed in the Technical Data Package, which firm has then, without making any changes in the

characteristics or properties of the part, redesignated that part with one of the approved part numbers; and (ii) that firms tendering a

nonlisted part number as described in this paragraph (2). have executed the provision entitled REPRESENTATION OF INTENT TO SUPPLY A

SOURCE-CONTROLLED ITEM in Section K herein.

                                                          [End of Clause]

Scope of Work

RESET of the US Army 350 Libby GPM Petroleum and Water Pumps, Regulated and Un-Regulated

C.1 The following Scope of Work (SOW) pertains to the Army Material Command's (AMC's) RESET (inspection, maintenance and additional work

as necessary) Program for the Army's 350 Libby GPM Pumps.  Included are two portions of work effort, as reflected in CLIN 0001 (SUB-CLIN

0001AB will be CORE (Firm Fixed Price) and SUB-CLIN 0001AC will be AWE (Time and Materials)) of Section C001, that consist of fixed-

priced work, and labor and material additional effort, respectively.  There will be no CLIN 0001AA.  The requirements for these discreet

portions of work are set forth in paragraphs C.3 and C.4, below.

C.1.1 The equipment manufactured by Libby Power Systems LLC to be processed through the RESET Program is as follows for the:

350 GPM Water Pump - NSN 4320-01-335-9671

350 GPM Petroleum Pump, Regulated - NSN 4320-01-337-7538

      and Un-Regulated - NSN 4320-01-167-6443

C.1.2 Requirements and procedures of following documents are applicable to both the CORE and AWE portions of this Scope of Work.

C.1.2.1 The Army technical manuals below are located on CD ROM:

Unique TMs: Government

TM 10-4320-324-14

TM 10-4320-324-24P

MWO 10-4320-324-30-1

TM 10-4320-324-14, TM 10-4320-324-24P and MWO 10-4320-324-30-1 are the controlling source for complete configuration for the 350 GPM

Pumps.  The Contractor shall notify the Contracting Officer if any configuration changes are required that differ from the existing

maintenance procedures and parts, using a DA Form 2028 (located in the back of the technical manual).

C.1.2.2 The Contractor's preliminary checks, full inspection, servicing, and minor repairs are described in corresponding pump TMs.

C.1.2.3 The Contractor's Mandatory Repair Parts List shall be provided to the Contracting Officer as Attachment 003.   It shall specify

all components, parts and lubricants that will be replaced as part of CORE work.  The Contractor shall provide updates if any changes

are made to this attachment, not later than 30 days after receipt of the pumps.

C.1.2.4 It is understood by the Contractor that all repaired 350 GPM Pumps upon delivery shall be in fully mission capable condition

when delivered back to the government in accordance with TMS listed in paragraph C.1.2.1.

C.1.3 It is understood by the Contractor that a complete Bill of Materials will be provided to the Primary Contracting Officer (PCO) via

e-mail, no later than thirty (30) days after the completion of the contract, in accordance with CDRL A001.

C.2 RESET PROCESS

C.2.1 The Government will identify 350 Pumps to be inducted into the RESET program by a contract for such.  The Pumps will be provided

to the Contractor on an "as is" basis.
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C.2.2 In no event shall the Contractor pick up pumps at designated Government CONUS sites later than 30 days after receipt of contract,

unless the parties agree otherwise.  The Contractor shall make all arrangements related to loading and transporting pumps, including any

pump disassembly that may be required.

C.2.3 The Contractor will perform its work at Libby Power Systems LLC in Blue Springs, MO.  All inspections of RESET pumps shall be as

set forth in Attachment 001.

C.2.4 The delivery schedule for completion of work shall be specified in the contract.  The contractor shall have 90 days from the date

of taking delivery of pumps to complete initial inspection.  Initial requirements for AWE will be submitted 30 days after inspection.

C.2.5 The Contractor shall, after completing 10% of pumps, provide the PCO with a cost estimate per unit for RESET.  This cost shall

include both CORE and AWE estimates.

FIRM FIXED-PRICE EFFORT

C.3 Core Work (CLIN 0001AB)

C.3.1 The contractor shall perform the CORE work consisting of the following tasks:  preliminary checks, full inspection, services and

minor repairs as set forth in Attachment 001.  If after full inspection of the pump, the contractor finds additional repairs are needed

then contractor shall prepare and submit an Additional Work Effort (AWE) estimate.

C.3.2 Upon receipt of the pump by the Contractor, each pump shall be identified by serial number and model number, as identified in

Attachment 001.

C.3.3 Preliminary Check and Full Inspection.  The Contractor shall examine each pump using its best available diagnostic, inspection,

and testing techniques to conduct the Preliminary Check and Full Inspection set forth in Attachment 001.  Each pump shall be thoroughly

inspected for work that will be required to return that pump to fully mission capable condition as described in C.1.3, in accordance

with all the documents set forth at Attachments 001 thru 003.

C.3.4 Mandatory Parts Replacement All components, parts and lubricants shall be replaced in accordance with the parts list at Attachment

003.

C.3.5 CARC Paint:  CARC painting is for spot painting only and not for whole pump repainting.  The following applies only for those

pumps that require spot painting:  Tthe Contractor shall apply CARC paint specification MIL-DTL-64159.  The paint color for TAN shall be

Tan 686A, Color Chip 33446 and the color for Green shall be Green 383, Color Chip 34094. Both are per FED-STD-595.  Colors to be used

shall be the same as pump received.  The Contractor shall apply CARC paint in accordance with MIL-DTL-53072C (i.e. clean, pre-treat,

prime and topcoat, as applicable).  Areas NOT to be CARC painted include: surfaces that reach a temperature of 400 degrees Fahrenheit,

materials that flex during service such as rubber hoses, and those where paint would interfere with the function of a part or component;

such surfaces shall be masked or protected during treatment and painting.  A pretreatment is required only for bare metal surfaces.  The

performance (I-R signature control) of the CARC system requires CARC primer to be used in conjunction with the CARC topcoat.

C.3.6 Stamping Each RESET pump's Government Data Plate shall be stamped "DD" (desert damage), along with the date RESET was completed

for that pump.

C.3.7 Final Inspection Upon redelivery of pumps serviced under the contract, the Contractor shall certify that the refurbished pumps

conform to all applicable standards and requirements in accordance with the documents set forth at attachments 001 thru 003.  This

certification shall be submitted to the Defense Contract Management Area Office and to TACOM.  The regional DCMA-QAR office will execute

the DD250.

C.3.8 Nonrepairable Pumps The Contractor shall not proceed with performance on a given pump if either the preliminary check or the full

inspection reveals that the pump to such a degree that it is uneconomically repairable.  In this event, the Contractor shall notify the

contracting officer immediately, and the contracting officer will make a determination whether to proceed with refurbishment of that

pump or not.  The contracting officer may modify the contract, striking that pump serial number from the list, and de-obligation the

funds associated with costs incurred for that pump.  However, the contractor shall submit a prepared DD 250 for work performed to this

point in the repair process for the specific pump to the contracting officer for determination of payment.  Disposal instructions will

be provided for any pump removed from the RESET program.

C.3.9 Scope of Work (SOW) Check List The Contractor shall prepare SOW check lists (Attachment 1) and additional work effort (AWE)

reports for each pump it inspects in accordance with CDRL A002.

C.3.10 Status Reports The Contractor shall furnish monthly status reports to the Contracting Officer showing the work in progress and a

summary of work completed, as required by the Government.  The report shall include the contract number; pump serial numbers; AWE

approved amounts and date of approval.  The reports will be provided in accordance with CDRL A003.
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C.3.11 Retention and Disposal of Parts.  For a period of 30 days after redelivery to the Government of the pumps under the contract, the

Contractor shall keep on hand all parts removed from serviced pumps except for those parts associated with the MWO effort.  During that

time, the Contractor shall permit the Government, upon its request, to examine or take possession of any such parts.  After that period,

the Contractor shall dispose of any remaining parts in accordance with all applicable federal, state, and local laws and regulations.

C.3.12 Warranty.  The Contractor will offer their standard commercial work guarantee - 12 months on parts and labor for work performed

as a RESET.

C.3.13 Project Management.  The Contractor shall establish and maintain management of this program and performance of the work called

for hereunder.  These responsibilities include all activities needed to plan, direct, and control the program, such that the objectives

and requirements of this statement of work are accomplished.

C.3.14 Integrated Process Team.  A joint Contractor/Government IPT shall be established to serve as the primary management team for

monitoring the status of the pumps under this contract. All functional areas shall be included on the IPT, with sub-IPTs as may be

appropriate.  The overall management IPT shall serve to coordinate and monitor schedule and performance, and to direct sub-IPTs.  The

management IPT shall ensure compliance with all regulatory and contractual requirements, but no changes to the contract are authorized

without the written approval of the contracting officer.  The IPT will meet within 45 days after contract award and thence afterward as

mutually agreed by the parties.

C.3.15 Start-of-Work Meeting. The Contractor shall host a start-of-work meeting within 45 days after the contract is issued hereunder,

at a facility TBD.  The Contractor shall invite, at a minimum, the contracting officer, contract specialist, equipment specialist, pump

engineer, and all other key participants as determined by the Government.

LABOR AND MATERIAL

C.4 Additional Work Effort (AWE) (CLIN 0001AC)

C.4.1 In recognition of the fact that all repairs necessary to repair and rework pumps as required under this contract cannot be

determined prior to delivery of pumps to the Contractor, CLIN 0001AB has been established for work exceeding the CORE work specified in

C.3, but what is required to bring pumps up to standards and requirements with documents set forth in Attachments 001 thru 003 of this

contract.  The estimated cost for AWE, which is $2,630.00, has been set forth in CLIN 0001AC. If the estimate should exceed the AWE

threshold amount of $2,300.00 (i. e. if AWE for a particular pump is $2,300.01 or greater), the Contracting Officer's approval is

required for both the AWE and CORE work as the contracting officer must determine if the particular pump is a viable repair candidate.

Work beyond this amount may not be performed by the Contractor except as specifically authorized by the Contracting Officer pursuant to

the terms of the Special Provision H.13.  Unauthorized work shall be at the Contractor's expense.  In any event, the contractor shall

provide a detailed summary of the results of the full inspection of each pump. Transportation of RESET pumps to and from designated

CONUS sites is the Contractor's responsibility.

C.4.2  AWE shall be performed at the same time as the core effort, or at such a time as the Contractor finds that this work is most

efficiently integrated into the regular work effort.  In no event, however, shall performance of AWE exceed delivery limitations

expressed elsewhere herein.  All work to be performed shall be described in the AWE report required by provision C.3.9 and CDRL A002.

TRANSPORTATION

C.5  Transportation of Pumps and Government Furnished Property (GFP).

C.5.1  The contractor shall pick up all 42 pumps from the cognizant Unit, located in Ft. Drum, New York.  The Unit Designation, address

and POC information IS FOR THE 233 GERMANTOWN ARMY RESERVE IN PHILADELPHIA, PA EVEN THOUGH THE PUMPS ARE CURRENTLY LOCATED IN FT. DRUM,

NEW YORK.  PLEASE VARIFY WITH MSG KIRSCHMAN THE SPECIFIC LOCATION WHERE TO PICK UP THE PUMPS.  The POC info as follows:

POC:  MSG DARREN KIRSCHMAN

PHONE NUMBER:  (215) 848-9100, ETC. 221.  ALTERNATE EXTENSIONS TO REACH MSG KIRSCHMAN INDIRECTLY ARE AS FOLLOWS:

ADMINISTRATION:  EXT. 233

QUARTERMASTER:   EXT. 222

SUPPLY:          EXT: 227

ADDRESS FOR MSG KIRSCHMAN IS AS FOLLOWS:

GERMANTOWN ARMY RESERVE

MSG DARREN KIRSCHMAN

233RD RESERVE

5200 WISSAHICKAN AVENUE

PHILADELPHIA, PA 19144
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Once the contractor has the specific location of the pumps, the contractor can then as soon as possible pick up the pumps to transport

to Blue Springs, MO.  If the contractor is entirely responsible for loading the pumps for transport from Ft. Drum, NY, the contractor

will have to provide a defined amount for loading charges, suuported by invoice to the Contract Specialist for verification purposes.

However, if the POC at Ft. Drum can make reasonable assistance available to assist the contractor in getting the pumps loaded for

transport, there would be no charge by the contractor for loading the pumps. The contractor will have a contractor POC, as yet TBD, at

Ft. Drum when loading the pumps takes place to supervise loading and transporting of the pumps.  The pumps will be transported to Libby

Power Systems at the following address:

Libby Power Systems, LLC

5225 West 40 Highway, Building 3

Blue Springs, MO 64015

POC:  Bob Garrett

Phone:  (816) 220-3699

CAGE Code:  307C8

C.5.2  Location (s) for the RESET pumps once they have been inspected and accepted are in To Be Determined (TBD) status.  Once this data

is known, it will be incorporated by modification into subject contract.

C.5.3  Once the Quality Assurance Representative (QAR) has inspected and accepted any number of the 42 pumps, the contractor shall get

the QAR to sign off in Block 21A of the DD 250 Form associated with the pumps to have been inspected and accepted.

C.5.3.1  The contractor shall ensure a copy of the signed DD 250 Form accompanies the pumps once they are to be shipped to a location as

TBD.

C.5.3.2  The contractor shall send a copy of the signed DD 250 Form to the Contract Specialist, Mr. Jeff H. Heinfling, either by

scanning and sending the by e-mail to heinflij@tacom.army.mil or by fax with cover sheet to fax number at 9586) 574-7235.

C.5.3.3  When the contractor prepares the DD 250 Form, in Block 2 the contractor shall use the first three letters of the contractor's

name, LIB and a sequentially increasing number by 1, in the form of 0001, 0002, 0003, etc.)  When the last pump has been repaired (be it

number 42 or some other number depending on how expenses occur for each and every pump) and the last DD 250 Form is prepared for

inspection and acceptance, the contractor shall add a "z" only to the shipping number for this particular DD 250 Form, to indicate this

will be the last DD 250 Form.  In all cases, the contractor shall use LO for LOT as the unit of measure for each and every one of the DD

250 Forms.

C.5.3.4  If the contractor has any questions regarding Transportation of Materials, they should contact Mr. Heinfling at (586) 574-7421.

C.5.4   There will be 42 kits being shipped by Government expense (at no cost to the contractor) from Sierra Army Depot to Blue Springs,

MO to assist the contractor in performing MWO 10-4320-324-30-1.  The date for such transport is in a TBD status.  When its known, the

contractor will be notified by the Contract Specialist and such date shall be incorporated into subject contract by modification.

H-9 ESTIMATED COST AND APPROVAL - CONTRACTOR REQUIRED APPROVAL AUTHORITY

As set forth in CLIN 0001AC of Section B, the Contractor is authorized to perform additional work effort at an estimated cost of

$2,630.00 for each pump specified at C.1.1 herein.  Accordingly, for any work beyond that amount, the Contractor must submit a request

for approval of the same to the PCO.  The Contracting Officer shall determine if the AWE is reasonable and acceptable and shall either

approve or disapprove the request within 15 working days of receiving the request from the Contractor.  Contractor performance of any

AWE over the amount specified in CLIN 0001AC without specific approval of the contracting officer shall be at the Contractor's expense.

ITEMS/REQUIREMENT.  The 350 GPM Libby Pumps that are RESET candidates under this contract ( a quantity of 42), are set forth in Section

C002, entitled, "350 RESET SOW PUMP LIST":
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                                               *** END OF NARRATIVE C 001 ***

350 RESET SOW PUMP LIST

    BUMPER   MODEL                         SERIAL                  ACCEPT

    NUMBER   NUMBER      NSN               NUMBER         UIC      DATE

 1  QMP112   LC350GPM    4320-01-259-5965  RZ00251        WZN5AA   4028

 2  PF043    LC350AGPM   4320-10-337-7538  RZ00425        WZN5AA   4028

 3  PF050    LC350AGPM   4320-01-337-7538  RZ00397        WZN5AA   4028

 4  PF9      LC350AGPM   4320-01-337-7538  RZ00283        WZN5AA   4028

 5  PF008    LC350AGPM   4320-01-337-7538  RZ00316        WZN5AA   4028

 6  PF032    LC350AGPM   4320-01-337-7538  RZ00418        WZN5AA   4028

 7  PF037    LC350AGPM   4320-01-337-7538  RZ00414        WZN5AA   4028

 8  PF006    LC350AGPM   4320-01-337-7538  RZ00326        WZN5AA   4028

 9  PF018    LC350AGPM   4320-01-337-7538  RZ00245        WZN5AA   4028

10  PF028    LC350AGPM   4320-01-337-7538  RZ00391        WZN5AA   4028

11  PF038    LC350AGPM   4320-01-337-7538  RZ00420        WZN5AA   4028

12  PF044    LC350AGPM   4320-01-337-7538  RZ00271        WZN5AA   4028

13  PF023    LC350AGPM   4320-01-337-7538  RZ00400        WZN5AA   4028

14  PF026    LC350AGPM   4320-01-337-7538  RZ00423        WZN5AA   4028

15  PF057    LC350AGPM   4320-01-337-7538  RZ00204        WZN5AA   4028

16  PF020    LC350AGPM   4320-01-337-7538  RZ00211        WZN5AA   4028

17  PF045    LC350AGPM   4320-01-337-7538  RZ00305        WZN5AA   4028

18  PF029    LC350AGPM   4320-01-337-7538  RZ00412        WZN5AA   4028

19  PF015    LC350AGPM   4320-01-337-7538  RZ00259        WZN5AA   4028

20  PF043    LC350AGPM   4320-01-337-7538  RZ00425        WZN5AA   4028

21  PF021    LC350AGPM   4320-01-337-7538  RZ00409        WZN5AA   4028

22  PF055    LC350AGPM   4320-01-337-7538  RZ00410        WZN5AA   4028

23  PF001    LC350AGPM   4320-01-337-7538  RZ00434        WZN5AA   4028

24  PF056    LC350AGPM   4320-01-337-7538  RZ00330        WZN5AA   4028

25  PF047    LC350AGPM   4320-01-337-7538  RZ00253        WZN5AA   4028

26  PF025    LC350AGPM   4320-01-337-7538  RZ00205        WZN5AA   4028

27  PF048    LC350AGPM   4320-01-337-7538  RZ00214        WZN5AA   4028

28  PF036    LC350AGPM   4320-01-337-7538  RZ00406        WZN5AA   4028

29  PF054    LC350AGPM   4320-01-337-7538  RZ00417        WZN5AA   4028

30  PF21     LC350AGPM   4320-01-337-7538  RZ00306        WZN5AA   4028

31  PF051    LC350AGPM   4320-01-337-7538  RZ00281        WZN5AA   4028

32  PF053    LC350AGPM   4320-01-337-7538  RZ00402        WZN5AA   4028

33  PF012    LC350AGPM   4320-01-337-7538  RZ00405        WZN5AA   4028

34  PF035    LC350AGPM   4320-01-337-7538  RZ00415        WZN5AA   4028

35  PF017    LC350AGPM   4320-01-337-7538  RZ00212        WZN5AA   4028

36  PF052    LC350AGPM   4320-01-337-7538  RZ00437        WZN5AA   4028

37  PF046    LC350AGPM   4320-01-337-7538  RZ00422        WZN5AA   4028

38  PF104    PAFN350     4320-01-437-3161  PAFN350-2192   WZN5AA   4028

39  PF221    PAFN350     4320-01-337-3161  171            WZN5AA   4028

40  QMP112   LC350GPM    4320-01-259-5965  RZ00251        WZN5AA   4028

41  PF016    LC350AGPM   4320-01-337-7538  RZ00246        WZN5AA   4028

42  PF107    LC350AGPM   4320-01-337-7538  RZ00413        WZN5AA   4028

                                               *** END OF NARRATIVE C 002 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         52.246-4028      INSPECTION POINT: ORIGIN                                                  FEB/1994

                (TACOM)

     We will inspect the supplies as described elsewhere in this solicitation/contract before acceptance.   Fill-in the location,

contractor's or subcontractor's plant, where origin inspection will occur.

     CONTRACTOR'S PLANT: Libby Power Systems, LLC

5225 West 40 Highway, Building 3

Blue Springs, MO 64015

POC:  Bob Garrett

Phone:  (816) 220-3699

     SUBCONTRACTOR'S PLANT: N/A

                                                          [End of Clause]

    E-4         52.246-4029      ACCEPTANCE POINT: ORIGIN                                                  OCT/2002

                (TACOM)

     We will accept these supplies at the address or addresses designated in the Section E clause entitled INSPECTION POINT.

                                                          [End of Clause]
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-2         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-3         52.247-48        F.O.B. DESTINATION--EVIDENCE OF SHIPMENT (DEVIATION)                      FEB/1999

    F-4         52.211-16        VARIATION IN QUANTITY                                                     APR/1984

     (a)  A variation in the quantity of any item called for by this contract will not be accepted unless the variation has been caused

by conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified

in paragraph (b) below.

     (b)  The permissible variation shall be limited to:

            ZERO  percent increase; and          ________

            ZERO  percent decrease.          ________

     (c)  This increase or decrease shall apply to THE TOTAL CONTRACTUAL QUANTITY.

                                                          [End of Clause]
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0001AB  EH5RS902EH   AA    1   21   42220000046D8030P12320725AB  S20113             4LUNBR    W56HZV    $         388,500.00

        123207NB000

        B14LUX123NMC

0001AC  EH5RS902EH   AA    1   21   42220000046D8030P12320725AB  S20113             4LUNBR    W56HZV    $         110,460.00

        123207NB000

        B14LUX123NMC

                                                                                                          __________________

                                                                                              TOTAL     $         498,960.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42220000046D8030P12320725AB  S20113                W56HZV           $         498,960.00                                                                                                          __________________

                                                                                              TOTAL     $         498,960.00

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS                                 JAN/2004
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.225-7001     BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM                          APR/2003

    H-2         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              APR/2003

    H-3         252.225-7013     DUTY-FREE ENTRY                                                           JAN/2004

    H-4         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-5         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 DEC/2000

    H-6         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

    H-7         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    SEP/2004

(a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has

the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions/clauses

that appear "by reference", meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

(b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

(c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery

Order via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awd.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/dbi/DynCBD/award.cfm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil/

(d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI,

they will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from

the American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

   (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

   (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must

be submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

http://contracting.tacom.army.mil/ebidnotice.htm

(f) Additional information can be obtained by sending a message to: acqcenweb@tacom.army.mil or by calling (586) 574-7059.

[End of Clause]

    H-8         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           JAN/2002

                (TACOM)

    (a) The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address: DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number: (586) 574-5527 and

use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.
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In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b) These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c) The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H-9 ESTIMATED COST AND APPROVAL - CONTRACTOR REQUIRED APPROVAL AUTHORITY

As set forth in CLIN 0001AC of Section B, the Contractor is authorized to perform additional work effort at an estimated cost of

$2,630.00 for each pump specified at C.1.1 herein.  Accordingly, for any work beyond that amount, the Contractor must submit a request

for approval of the same to the PCO.  The Contracting Officer shall determine if the AWE is reasonable and acceptable and shall either

approve or disapprove the request within 15 working days of receiving the request from the Contractor.  Contractor performance of any

AWE over the amount specified in CLIN 0001AC without specific approval of the contracting officer shall be at the Contractor's expense.

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

     This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at this address: http://farsite.hill.af.mil/

                                                          [End of Clause]

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               JUL/2004

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-12         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-13         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-14         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-15         52.215-11        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS         OCT/1997

   I-16         52.215-13        SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS                       OCT/1997

   I-17         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/1997

   I-18         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    MAY/2004

   I-19         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-20         52.222-4         CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION       SEP/2000

   I-21         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    JUN/2004

   I-22         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

   I-23         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-24         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-25         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-26         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-27         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-28         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-29         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JAN/2004

   I-30         52.227-1         AUTHORIZATION AND CONSENT                                                 JUL/1995

   I-31         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-32         52.229-4         FEDERAL, STATE, AND LOCAL TAXES (NONCOMPETITIVE CONTRACT)                 APR/2003

   I-33         52.232-1         PAYMENTS                                                                  APR/1984

   I-34         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-35         52.232-11        EXTRAS                                                                    APR/1984

   I-36         52.232-17        INTEREST                                                                  JUN/1996

   I-37         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-38         52.232-25        PROMPT PAYMENT                                                            OCT/2003

   I-39         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-40         52.233-1         DISPUTES                                                                  JUL/2002

   I-41         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-42         52.242-12        REPORT OF SHIPMENT (REPSHIP)                                              JUN/2003

   I-43         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-44         52.243-1         CHANGES--FIXED-PRICE                                                      AUG/1987

   I-45         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-46         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-47         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               MAY/2004

   I-48         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-49         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-50         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE CONTRACT-      MAR/1999

                                 RELATED FELONIES
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-51         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-52         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-53         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-54         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        FEB/2003

   I-55         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-56         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               JUN/2004

   I-57         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS (ALT 1)                          APR/2003

   I-58         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    MAY/2004

   I-59         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    APR/2003

   I-60         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

   I-61         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             SEP/2001

                                 ENTERPRISES

   I-62         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-63         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

   I-64         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-65         52.204-7         CENTRAL CONTRACTOR REGISTRATION                                           OCT/2003

(a) Definitions. As used in this clause--

"Central Contractor Registration (CCR) database" means the primary Government repository for contractor information required for the

conduct of business with the Government.

"Commercial and Government Entity (CAGE) code" means-

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the CAGE

master file. This type of code is known as an "NCAGE code."

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique

business entities.

"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by D&B plus a 4-character suffix that may be

assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the

discretion of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT)

accounts (see Subpart 32.11 of the Federal Acquisition Regulation) for the same parent concern.

"Registered in the CCR database" means that-

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR database;

(2) The Contractor's CAGE code is in the CCR database; and

(3) The Government has validated all mandatory data fields and has marked the records "Active."

(b)

(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be registered in

the CCR database prior to award, during performance, and through final payment of any contract, basic agreement, basic

ordering agreement, or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation DUNS or

DUNS+4 followed by the DUNS or DUNS+4 number that identifies the offerors name and address exactly as stated in the offer.

The DUNS number will be used by the Contracting Officer to verify that the offeror is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at

http://www.dnb.com/  ;   or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business name.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from physical).

(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).
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(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting

Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not registered

should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability resulting

from the Governments reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration,

the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent updates its

information in the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the terms

and conditions of this contract and is not a substitute for a properly executed contractual document.

(1)

(i) If a Contractor has legally changed its business name, doing business as name, or division name (whichever is

shown on the contract), or has transferred the assets used in performing the contract, but has not completed the

necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall

provide the responsible Contracting Officer a minimum of one business days written notification of its intention

to:

(A) Change the name in the CCR database;

(B) Comply with the requirements of Subpart 42.12 of the FAR;

(C) Agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The

Contractor must provide with the notification sufficient documentation to support the legally changed

name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails

to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed

novation or change-of-name agreement, the CCR information that shows the Contractor to be other than the

Contractor indicated in the contract will be considered to be incorrect information within the meaning of the

Suspension of Payment paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the

CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of

Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractors CCR

record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will

be considered to be incorrect information within the meaning of the Suspension of payment paragraph of the EFT clause

of this contract.

(g) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the Internet at

http://www.ccr.gov/   or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

   I-66         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

     (a) Definition.  Ozone-depleting substance, as used in this clause, means any substance the Evironnmental Protection Agency                      _________________________

designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

(2) Class II, including but not limited to, hydrochlorofluorocarbons.

     (b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

         WARNING:  Contains (or manufactured with, if applicable)                      *                     , a substance(s)                                                                  ____________________   ____________________

                   which harm(s) public health and environment by destroying ozone in the upper atmosphere.

*The Contractor shall insert the name of the substance(s).

                                                          [End of Clause]

   I-67         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS               JUL/2004

     (a) Definitions.  As used in this clause--

          (1)  "Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions.

          (2)  "Subcontract," as used in this clause, includes a transfer of commercial items between divisions, subsidiaries, or

affiliates of the Contractor or subcontractor at any tier.
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     (b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to

incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

     (c)

          (1) The contractor shall insert the following clauses in subcontracts for commercial items:

               (i) 52.219-8, Utilization of Small Business Concerns (May 2004)(15U.S.C. 637(d)(2) and (3)), in all subcontracts that

offer subcontracting opportunities.  If the subcontract (except subcontracts to small business concerns) exceeds $500,000 ($1,ooo,ooo

for contruction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting

opportunities.

               (ii) 52.222-26, Equal Opportunity (APR 2002)(E.O. 11246);

               (iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible

Veterans (Dec 2001) (38 U.S.C. 4212(a));

               (iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998)(29 U.S.C. 793);

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 and 10

U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

          (2) While not required, the Contractor may flow down to subcontracts for commercial items a minimum number of additional

clauses necessary to satisfy its contractual obligations.

     (d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this

contract.

                                                          [End of Clause]

   I-68         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-69         252.204-7004     ALTERNATE A                                                               NOV/2003

As prescribed in 204.1104, substitute the following paragraph (a) for paragraph (a) of the clause at FAR 52.204-7:

(a) Definitions.  As used in this clause--

"Central Contractor Registration (CCR) database" means the primary Government repository for contractor information required for the _______________________________________________

conduct of business with the Government.

"Commercial and Government Entity (CAGE) code" means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the CAGE master

file. This type of code is known as an "NCAGE code."

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique ______________________________________________

business entities.

"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by D&B plus a 4-character suffix that may be ___________________________________________________

assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the

discretion of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT)

accounts (see Subpart 32.11 of the Federal Acquisition Regulation) for the same parent concern.
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"Registered in the CCR database" means that-

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR

database;

(2) The Contractor's CAGE code is in the CCR database; and

(3) The Government has validated all mandatory data fields and has marked the records "Active."

                                                          [End of Clause]

   I-70         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

     (a) Definitions.  As used in this clause--

          (1) Components means articles, materials, and supplies incorporated directly into end products at any level of manufacture,              __________

fabrication, or assembly by the Contractor or any subcontractor.

          (2) Department of Defense (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.              _____________________

          (3)  Foreign flag vessel means any vessel that is not a U.S.-flag vessel.              ____________________

          (4) Ocean transportation means any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.              ____________________

          (5) Subcontractor means a supplier, materialman, distributor, or vendor at any level below the prime contractor whose              _____________

contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is performing any part of

the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, materialman,

distributor, or vendor of commercial items or commercial components.

          (6) Supplies means all property, except land and interests in land, that is clearly identifiable for eventual use by or owned              ________

by the DoD at the time of transportation by sea.

               (i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a

reference to a DoD contract number or a military destination.

               (ii) Supplies includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and                    ________

vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine tools; material;

equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

          (7) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel registered or              ________________

having national status under the laws of the United States.

     (b)

           (1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

           (2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

               (i) This contract is a construction contract; or

               (ii) The supplies being transported are-

                    (A) Noncommercial items; or

                    (B) Commercial items that-

                    (1) The Contractor is reselling or distributing to the Government without adding value (generally,

                    the Contractor does not add value to items that it subcontracts for f.o.b. destination

                    shipment);

                    (2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces

                    deployed in humanitarian or peacekeeping operations; or
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                    (3) Are commissary or exchange cargoes transported outside of the Defense Transportation System

                    in accordance with 10 U.S.C. 2643.

     (c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag vessels, or

designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

          (1) U.S.-flag vessels are not available for timely shipment;

          (2) The freight charges are inordinately excessive or unreasonable; or

          (3) Freight charges are higher than charges to private persons for transportation of like goods.

     (d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting Officer at least

45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will process requests submitted

after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the shipper's sailing

date will not of itself constitute a compensable delay under this or any other clause of this contract.  Requests shall contain at a

minimum--

          (1) Type, weight, and cube of cargo;

          (2) Required shipping date;

          (3) Special handling and discharge requirements;

          (4) Loading and discharge points;

          (5) Name of shipper and consignee;

          (6) Prime contract number; and

          (7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names and

telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and facsimile message or

letters will be sufficient for this purpose.

     (e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer and the

Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the following information--

          (1) Prime contract number;

          (2) Name of vessel;

          (3) Vessel flag of registry;

          (4) Date of loading;

          (5) Port of loading;

          (6) Port of final discharge;

          (7) Description of commodity;

          (8) Gross weight in pounds and cubic feet if available;

          (9) Total ocean freight in U.S. dollars; and

          (10) Name of the steamship company.

     (f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its knowledge and

belief--

          (1) No ocean transportation was used in the performance of this contract;

          (2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;
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          (3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-U.S.-flag

ocean transportation; or

          (4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the written

consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:

                                  ITEM              CONTRACT

                               DESCRIPTION         LINE ITEMS         QUANTITY             TOTAL

     (g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor

as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there has been unauthorized use of

non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.

     (h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in

subcontracts that are at or below the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

                                                          [End of Clause]

   I-71         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        JUN/1999

                (TACOM)

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the "Electronic Quotations/Offers/Bids Required in Response to this Request

for Quotations/Proposals/Bids" clause elsewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and

Section I for RFQs.)

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CDRL A001 - COMPLETE BILL OF MATERIAL REQUIRED NLT 30 DAYS     25-AUG-2004      001

                   AFTER CONTRACT COMPLETION

Exhibit B          CDRL A002 - INDIVIDUAL SOW CHECKLIST AND AWE REPORTS BE        25-AUG-2004      001

                   SUBMITTED TO PCO WITHIN 10 DAYS OF INSPECTION

Exhibit C          CDRL A003 - CONTRACTOR SHALL COMPILE AND PROVIDE MONTHLY       25-AUG-2004      001

                   STATUS REPORTS BY SERIAL NUMBER TO THE PCO

Attachment 001     ATTACHMENT 001 - PROCEDURE FOR PERFORMING THE "CORE WORK"      25-AUG-2004      002

                   AND DEVELOPING THE "AWE" LIST

Attachment 002     ATTACHMENT 002 - CD ROMS AND STATEMENT OF WORK CHECK LIST      25-AUG-2004      003

Attachment 003     CONTRACTOR'S MANDATORY REPLACEMENT PARTS LIST                  25-AUG-2004      001
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PAGE

Exhibit A

CONTRACT DATA REQUIREMENTS LIST (1 DATA ITEM) FORM APPROVED  OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 110 HOURS PER RESPONSE, INCLUDING THE TIME FOR

REVIEWING INSTRUCTIONS, SEARCHING EXISTING DATA SOURCES, GATHERING AND MAINTAINING THE DATA NEEDED, AND COMPLETING AND REVIEWING THE

COLLECTION OF INFORMATION. SEND COMMENTS REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING

SUGGESTIONS FOR REDUCING THIS BURDEN, TO DEPARTMENT OF DEFENSE, WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS

AND REPORTS, 1215 JEFFERSON DAVIS HIGHWAY, SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO THE OFFICE OF MANAGEMENT AND BUDGET, PAPERWORK

REDUCTION PROJECT (0704-0188), WASHINGTON, DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.  SEND COMPLETED FORM

TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR CONTRACT/PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM             E. CONTRACT/PR NO. F.  CONTRACTOR

    350 GPM PUMP RESET

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE

   A001           BILL OF MATERIAL

4. AUTHORITY (DATA ACQUISITION DOCUMENT NO.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

C.1.3                AMSTR-LC-CJA

7. DD250 REQ 9.DIST STATEMENT REQUIRED 10. FREQUENCY 12. DATE OF FIRST  SUBMISSION

     DD A                               AS REQD       SEE BLK 16

8.  APP CODE                                    11. AS OF DATE    13. DATE OF SUBSEQUENT SUBMISSIONS

     A                                              SEE BLK 16        SEE BLK 16

14. DISTRIBUTION

A.  ADDRESSEE B.  COPIES

    AMSTA-LC-CJA     PAPER E MAIL CD-ROM

    MINUTES          0            1              0

 15.   TOTAL:                    0             1             0

BLOCK 16:

REMARKS:

CDRL A001  REPRESENTS 350 GPM PUMPS

THE CONTRACTOR SHALL COMPILE AND PROVIDE A COMPLETE BILL OF MATERIALS (BOM NO LATER THAN 30 DAYS AFTER CONTRACT COMPLETION.

THE BOM SHALL BE SUBMITTED TO THE PRIMARY CONTRACTING OFFICER (PCO) VIA E-MAIL IN FORMAT COMPATIBLE WITH MICROSOFT WINDOWS.

G.  PREPARED BY           H.  DATE I.  APPROVED BY          J.  DATE

    FRANK BOSLEY                              LAURA GREGORY-MAIN

    EQUIPMENT SPECIALIST                      TEAM LEADER

    AMSTA-LC-CJA               18 AUG 200    AMSTRA-LC-CJA              18 AUG 2004
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Exhibit B

CONTRACT DATA REQUIREMENTS LIST (1 DATA ITEM) FORM APPROVED  OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 110 HOURS PER RESPONSE, INCLUDING THE TIME FOR

REVIEWING INSTRUCTIONS, SEARCHING EXISTING DATA SOURCES, GATHERING AND MAINTAINING THE DATA NEEDED, AND COMPLETING AND REVIEWING THE

COLLECTION OF INFORMATION. SEND COMMENTS REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING

SUGGESTIONS FOR REDUCING THIS BURDEN, TO DEPARTMENT OF DEFENSE, WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS

AND REPORTS, 1215 JEFFERSON DAVIS HIGHWAY, SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO THE OFFICE OF MANAGEMENT AND BUDGET, PAPERWORK

REDUCTION PROJECT (0704-0188), WASHINGTON, DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.  SEND COMPLETED FORM

TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR CONTRACT/PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM             E. CONTRACT/PR NO. F.  CONTRACTOR

    350 GPM PUMP RESET

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE

   A002           SOW CHECK LIST

4. AUTHORITY (DATA ACQUISITION DOCUMENT NO.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

C.1.3                AMSTR-LC-CJA

7. DD250 REQ 9.DIST STATEMENT REQUIRED 10. FREQUENCY 12. DATE OF FIRST  SUBMISSION

     DD A                               AS REQD       SEE BLK 16

8.  APP CODE                                    11. AS OF DATE    13. DATE OF SUBSEQUENT SUBMISSIONS

     A                                              SEE BLK 16        SEE BLK 16

14. DISTRIBUTION

A.  ADDRESSEE B.  COPIES

    AMSTA-LC-CJA     PAPER E MAIL CD-ROM

    MINUTES          0            1              0

 15.   TOTAL:                    0            1              0

BLOCK 16:

CDRL A002  REPRESENTS 350 GPM PUMPS

THE CONTRACTOR SHALL COMPILE AND PROVIDE SOW CHECK LIST, FOUND AS ATTACHMENT 001, WITHIN 10 DAYS OF INSPECTION.  THE ADDITIONAL WORK

EFFORT (AWE) REPORTS SHALL BE PROVIDED WITHIN 10 DAYS OF DETERMINING AWE IS REQUIRED.

THE SOW CHECKLIST AND AWE REPORTS SHALL BE SUBMITTED TO THE PRIMARY CONTRACTING OFFICER (PCO) VIA E-MAIL) IN FORMAT COMPATIBLE WITH

MICROSOFT WINDOWS.

G.  PREPARED BY           H.  DATE I.  APPROVED BY          J.  DATE

    FRANK BOSLEY                              LAURA GREGORY-MAIN

    EQUIPMENT SPECIALIST                      TEAM LEADER

    AMSTA-LC-CJA               18 AUG 200    AMSTRA-LC-CJA              18 AUG 2004

  1

W56HZV-04-C-T080



PIIN/SIIN

MOD/AMD

ATT/EXH ID

PAGE

Exhibit C

CONTRACT DATA REQUIREMENTS LIST (1 DATA ITEM) FORM APPROVED  OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 110 HOURS PER RESPONSE, INCLUDING THE TIME FOR

REVIEWING INSTRUCTIONS, SEARCHING EXISTING DATA SOURCES, GATHERING AND MAINTAINING THE DATA NEEDED, AND COMPLETING AND REVIEWING THE

COLLECTION OF INFORMATION. SEND COMMENTS REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING

SUGGESTIONS FOR REDUCING THIS BURDEN, TO DEPARTMENT OF DEFENSE, WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS

AND REPORTS, 1215 JEFFERSON DAVIS HIGHWAY, SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO THE OFFICE OF MANAGEMENT AND BUDGET, PAPERWORK

REDUCTION PROJECT (0704-0188), WASHINGTON, DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.  SEND COMPLETED FORM

TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR CONTRACT/PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM             E. CONTRACT/PR NO. F.  CONTRACTOR

    350 GPM PUMP RESET

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE

   A003           STATUS REPORTS

4. AUTHORITY (DATA ACQUISITION DOCUMENT NO.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

C.1.3                AMSTR-LC-CJA

7. DD250 REQ 9.DIST STATEMENT REQUIRED 10. FREQUENCY 12. DATE OF FIRST  SUBMISSION

     DD A                               AS REQD       SEE BLK 16

8.  APP CODE                                    11. AS OF DATE    13. DATE OF SUBSEQUENT SUBMISSIONS

     A                                              SEE BLK 16        SEE BLK 16

14. DISTRIBUTION

A.  ADDRESSEE B.  COPIES

    AMSTA-LC-CJA     PAPER E MAIL CD-ROM

    STATUS REPORTS:          0            1              0

    FINAL STATUS REPORT:          0            1              0

 15.   TOTAL:                    0            1              0

BLOCK 16:

REMARKS:

CDRL A003  REPRESENTS 350 GPM PUMPS

THE CONTRACTOR SHALL COMPILE AND PROVIDE MONTHLY STATUS REPORTS TO THE PCO.  THE REPORTS WILL BE BROKEN DOWN BY SERIAL NUMBERS.  THIS

REPORT WILL INCLUDE AWE APPROVED AMOUNTS BROKEN DOWN BY LABOR AND MATERIAL.

THE CONTRACTOR SHALL COMPILE ALL MONTHLY STATUS REPORTS INTO A FINAL SUBMISSION AND PROVIDE THIS NO LATER THAN 30 DAYS AFTER THE

CONTRACT'S COMPLETION.

THE STATUS REPORTS SHALL BE SUBMITTED TO THE PRIMARY CONTRACTING OFFICER (PCO) VIA E-MAIL) IN FORMAT COMPATIBLE WITH MICROSOFT WINDOWS.

G.  PREPARED BY           H.  DATE I.  APPROVED BY          J.  DATE

    FRANK BOSLEY                              LAURA GREGORY-MAIN

    EQUIPMENT SPECIALIST                      TEAM LEADER

    AMSTA-LC-CJA               18 AUG 200    AMSTRA-LC-CJA              18 AUG 2004
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ATTACHMENT 001 PROCEDURE

Libby Power Systems will use the following procedure for performing the "core work" and to develop the "AWE" list.

1. Tracking paper work.  The facility performing the repair will fill in the:

1.1. Technician/Inspector's Name

1.2. Technician/Inspector's Signature

1.3. Military Tracking Information

1.4. Manufacturer

1.5. Model

1.6. Serial Number

1.7. Date Serviced

1.8. Work Order Number

1.9. Recommended Service Level

2. Initial check/inspection of Engine and Pump Assembly

2.1. The Engine will be inspected for completeness and safe operation

2.1.1. The engine shall be inspected for completeness

2.1.2. The engine oil level shall be checked

2.1.3. The engine drive belts shall be checked for safe operation

2.1.4. The valves shall be adjusted per the manufactures specs.

2.2. The pump assembly will be inspected for completeness and safe operation.

2.2.1. The pump shall be inspected for completeness

2.2.2. The pump shall be inspected through the clean-out plate

2.2.3. The pump oil level shall be checked

2.2.4. The pump shall be given a Hydrostatic test of 200 PSI for 5 min. to

test/check for leaks.

3. Performance Checks of Engine and Pump Assembly

3.1. The following adjustments and checks of the engine shall be made:

3.1.1. The engine compression shall be checked and compared to engine

specifications.

3.1.2. The engine oil pressure shall be checked and compared to engine

specifications.

3.1.3. The engine and pump assembly shall be loaded to 350 GPM @ 275 ft of

total head with 10 ft of suction lift for a minimum period of 10 minutes.

3.1.3.1.  The starter motor operation will be observed for normal operation

3.1.3.2.   At this time the Gauges, Indicators, and Lamps shall be checked for

  proper operation

3.1.3.3.   Battery charging Alternator operation shall be checked

3.1.3.4.   The shut down system shall be checked by tripping the Oil Pressure

        Switch and Fan Belt Switch independently

3.1.3.5.   Starting/Stopping switches and controls shall be checked for proper

              operation.

3.2. If these checks indicate an Engine, Pump or Accessory item Overhaul/Replacement is recommended, an estimate for those

repairs will be drawn up.

3.3. If the engine/pump assembly is incomplete, unsafe or will not operate, the contractor will determine the cause(s),

preparer a repair estimate report and submit it to the Contracting Officer regardless of the amount.  If the repair estimate is $250.00

or less, the Contractor is authorized to proceed with the repairs and continue with the remainder of the unit inspection.  If the repair

estimate exceeds $250.00, the contractor shall get authorization from the Contracting Officer prior to starting repairs. If the

contractor proceeds with the repairs prior to getting such authorization, the contractor does so at their own expense.

4. Electrical System: The technician will proceed with the checklist for as many of the items as possible listed below

without repairing the electrical system in the process.

4.1. The machine wiring harness will be visually inspected for cracks, corrosion, or damage

4.2. Battery electrolyte level and specific gravity shall be checked

4.3. Battery cables and battery boxes will be visually inspected for cracks, corrosion, or damage

5. Fuel System:  The technician will proceed with the checklist for as many of the items as possible listed below without

repairing the fuel system in the process.

5.1. The fuel tank shall be inspected for signs of damage or leakage

5.2. The fuel tank cap and strainer assembly shall be inspected for damage or corrosion
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5.3. The interior of the fuel tank shall be inspected for foreign materials and/or corrosion

5.4. The fuel system valves shall be checked for damage and proper operation

5.5. The fuel system hoses shall be visually inspected for cracks, corrosion, or damage

5.6. The fuel filter/water separator shall be inspected for leakage or damage.

6. Running Gear and Lifting Frame: The technician will proceed with the checklist for as many of the items as possible

listed below without repairing.

6.1. The main frame shall be inspected for cracks, damage, or corrosion.

6.2. Lifting frame and braces will be inspected for cracks, damage, or corrosion.

6.3. Draw bar and chain will be inspected for cracks, damage or corrosion.

6.4. Leveling jacks and chains will be inspected for cracks, damage or corrosion.

6.5. Axle will be visually inspected for cracks, damage, or corrosion.

6.6. Wheel bearings will be checked for excessive play and smooth/quiet operation.

6.7. Wheels and lug nuts will be inspected for cracks, damage, corrosion, and proper torque requirements.

7. Recommended minimal repairs:

7.1. The Contractor shall perform all services per Attachment 003, "Contractor's Mandatory Replacement Parts List."

8. Painting:

8.1. Corrosion on painted parts shall be removed to clean

8.2. Bare metal shall be pre-treated and primed

8.3. Repaired areas shall be top coated with CARC paint

8.4. Areas that reach 400 deg. F or more and flexible items such as hoses and belts shall not be CARC painted.

8.5. Scratches in the muffler shall be touched up using high temperature black paint.
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ATTACHMENT 002

CD-ROMS OF THE APPLICABLE ARMY TECHNICAL MANUALS ARE CONSIDERED PART OF ATTACHMENT 002.

STATEMENT OF WORK CHECK LIST

TECH NAME____________________________________________________________

TECH SIGNATURE______________________________________________________

MILITARY TRACKING INFO._____________________________________________

EQUIPMENT MANUFACTURER___________________________________________

                                             MODEL___SERIAL NO.__EQUIPMENT __DATE        _WORK

                                             NO.     NO.         HOURS       SERVICED     ORDER NO.

EXHAUST SYSTEM INSPECTION

MUFFLER

SPARK ARRESTOR

ENGINE MANIFOLD

AIR INTAKE SYSTEM INSPECTION

AIR CLEANER ASSY

HOSE AND ADAPTOR

ENGINE COOLING SYSTEM

BLOWER ASSY

ENGINE SHROUDS AND GUARDS

COMPRESSION TESTING

  AND VALVE ADJUSTMENT OF ALL ENGINES

COMPRESSION BETWEEN 290 AND 406 PSI

VALVES ADJUSTED TO MAJUFACTURERS SPECS.

OIL PRESSURE CHECK OF ALL ENGINES

OIL PRESSURE IS PER MANUFACTURERS SPEC.

SPECIFY REPAIRS

____________________________________________________________________________________________________________________________

PUMP ASSEMBLY

GAUGES AND HOSES

INSPECTION OF PUMP THROUGH INSPECTION PORT

(No Foreign Material or Contaminants)

SUCTION MANIFOLD AND VALVES

DISCHARGE MANIFORLD AND VALVES

PUMP DRIVE ASSY

MAIN HOUSING

PUMP OIL LEVEL CHECK

HYDROSTATIC TESTING

NO PUMP LEAKS AT 200PSI

NO MECHANICAL DAMAGE

SPECIFY REPAIRS

OPERATIONAL TEST

350 GPM @ 275 FT HEAD FOR 10 MINUTES

OPERATION NORMAL

NO UNUSUAL NOISE OR VIBRATION

PROTECTION DEVICES

OIL PRESSURE SWITCH

V BELT SWITCH
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SPECIFY REPAIRRS

____________________________

ELECTRICAL SYSTEM INSPECTION

WIRING HARNESS

GAUGES, INDICATORS AND LAMPS

STARTER

BATTERY CHARGING ALTERNATOR

BATTERIES AND CABLES

ENGINE SHUTDOWN SOLINOID

SWITCHES AND CONTROLS

SPECIFY REPAIRS

___________

FUEL SYSTEM

FUEL TANK

CAP AND STRAINER

HOSES AND VALVES

WATER SEPARATOR

INJECTION PUMP AND LINES

SPECIFY REPAIRS

____________________________________________________________________________________________________________________________

RUNNING GEAR INSPECTION

AXLE ______

TIRES ______

WHEELS AND LUGNUTS ______

BEARINGS ______

DRAWBAR AND CHAIN ______

LEVELING JACKS AND CHAINS ______

LIFITING FRAME AND BRACES ______

MAIN FRAME ______

SEPCIFY REPAIRS

_________________________________________________________________________________________________________________________________________

_________________________________________________________________________________________________________________________________________

_________________________________________________________________________________________________________________________________________

_________________________________________________________________________________________________________________________________________

____________________________

SERVICE (REPLACE PER ATTACHMENT 003)

ENGINE OIL FILTER ______

ENGINE FUEL FILTER ______

ENGINE FUEL/WATER SEPARATOR

ENGINE AIR FILTER-PRIMARY

ENGINE AIR FILTER-SECONDARY

ENGINE OIL

PUMP OIL

BLOWER DRIVE BELT

ALTERNATOR DRIVE BELT

PAINT

CORROSION ON PAINTED PARTS REMOVED

BARE METAL PRE-TREATED AND PRIMED

REPAIRED AREAS TOP COATED CARC

400 DEG. F AREAS

  AND FLEXIBLE ITIEMS NOT CARC PAINTED

SPECIFY REPAIRS
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ATTACHMENT 003

CONTRACTOR'S MANDATORY REPLACEMENT PARTS LIST

ENGINE FUEL FILTER PN117 4423

REPLACE WATER SEPARATOR ELEMENT PN2000SM

ENGINE OIL FILTER ELEMENT PN117 4418

ENGINE OIL MIL-L-2104

PUMP OIL MIL-L-2104

AIR INTAKE PRIMARY FILTER ELEMENT P11-9539

AIR INTAKE SECONDARY FIILTER ELEMENT P11-9538

Any mandatory hardware, such as locking washers, will be replaced as necessary.
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